



कार्यपालक अभियन्ता का कार्यालय
पेयजल एवं स्वच्छता प्रमण्डल संख्या-2, गिरिडीह

ई-मेल:- ee2dwsd-giridih@jharkhandmail.gov.in

पत्रांक 743 / गिरिडीह, दिनांक 10/05/2022

प्रेषक,

कार्यपालक अभियन्ता,
पेयजल एवं स्वच्छता प्रमण्डल सं0-2,
गिरिडीह।

सेवा में,

Sri Anil Singh,
Garhwa.

विषय:-

जल जीवन मिशन अन्तर्गत Details Survey, Desgning and drawing, Construction of 67 nos. Different Single Village Schemes (SVS) models along with their components including supplying and installation of Solar DC Motor-Pump with Provision of 2223 nos. of Functional Household Tap Connection (FHTC) and five years O&M with allied work etc. all complete job in 30 nos. villages on Block SARIYA Cluster No. 8B under D.W& S Division No.-2 Giridih "on TumKey आधार पर" कार्य का कार्यादेश।

प्रसंग:-

एकरारनामा संख्या- SBD-02/ 2022-23

महाशय,

उपरोक्त विषय के संबंध में सूचित करना है कि अभियन्ता प्रमुख, पेयजल एवं स्वच्छता विभाग झारखण्ड रांची का पत्रांक 1898 दिनांक 04.05.2022 द्वारा जल जीवन मिशन अन्तर्गत Details Survey, Desgning and drawing, Construction of 67 nos. Different Single Village Schemes (SVS) models along with their components including supplying and installation of Solar DC Motor-Pump with Provision of 2223 nos. of Functional Household Tap Connection (FHTC) and five years O&M with allied work etc. all complete job in 30 nos. villages on Block SARIYA Cluster No. 8B under D.W& S Division No.-2 Giridih "on TumKey आधार पर" कार्य आर्बिट किया गया है, जिसके आलोक में दिनांक 10.05.2022 को अधोहस्ताक्षरी के साथ एकरारनामा सम्पन्न किया गया है। प्रखण्ड सरिया पंचायत चिचाकी एवं चिरूआ अंतर्गत 67 अदद योजनाओं का निर्माण कर हर घर जल योजना के तहत कार्य करने हेतु कार्यादेश निर्गत किया जाता है। एकरारनामा में निर्धारित निविदा की शर्तें, समानों की मानक विशिष्टता के साथ Scheme I.D. wise स्वीकृत राशि के अन्तर्गत ही उस Scheme का कार्य करेंगे ताकि अतिरिक्त देनदारी सृजत नहीं हो।

- 1 सर्वप्रथम स्रोत का कार्य किया जाएगा। स्रोत के जल प्रदायी क्षमता एवं Water Pressure 90° V Nose पर जांचोपरान्त समुचित मात्रा में मिलने के उपरान्त ही एकरारनामा में प्रावधानित सोलर पम्प एवं अन्य अवयवों का कार्य सम्पादित करेंगे।
- 2 एकरारनामा के उपरान्त लाभुक पारिवारों की सूची संलग्न करना अनिवार्य होगा।
- 3 सोलर पम्प का MNRE द्वारा चिन्हित संस्था से certified अनिवार्य होगा तथा विभाग द्वारा Empanelled Agencies से सोलर पम्प एवं HDPE पाईप का Purchased किया जायगा। सोलर पम्प एवं HDPE पाईप का Verification विभाग द्वारा Empanelled Agencies से कराना अनिवार्य है। इस सम्बंध में विभागीय पत्रांक 693/SWSM dt.11.08.2021, Letter No 336 (CDO) dt. 27.02.2021, Letter No. 898 (CDO) dt. 04.08.2021 and letter No. 1317 dt. 21.10.2021 का अनुपालन अनिवार्य है। सोलर पम्प के भुगतान के पूर्व Remote Monitoring System (RMS) का URL, User ID, Password उपलब्ध कराना अनिवार्य होगा।
- 4 योजना में निर्धारित FHTC का कार्य कराना अनिवार्य होगा तथा कराये गये FHTC को IMIS करना अनिवार्य होगा।
- 5 योजना के कराये गये कार्यों का फोटोग्राफ www.indiawater.gov.in पर Mobile APP के द्वारा फोटो अपलोडिंग करवाना सुनिश्चित करेंगे।
- 6 DPR के अनुसार FHTC का कार्य पूर्ण एवं कार्यरत होने पर ही योजना पूर्ण मानी जायगी। सम्बंधित सहायक अभियन्ता Completion Report निर्गत करेंगे Completion report निर्गत की तिथि से O&M प्रारम्भ होगा।
- 7 संबंधित किसी भी परिस्थिति में स्थल परिवर्तन न किया जाए। यदि किसी कार्य स्थल पर कोई बैधानिक/ व्यवहारिक कठिनाई हो तो अदिलत उसकी लिखित सूचना सम्बंधित सहायक अभियन्ता को दें और उसकी प्रतिलिपि अधोहस्ताक्षरी को भी दें। सहायक अभियन्ता, पेयजल एवं स्वच्छता अवर प्रमण्डल, बगोदर एवं कनीय अभियन्ता, प्रशाखा, पीरटांड से व्यक्तिगत सम्पर्क स्थापित कर विभागीय मानक एवं विशिष्टियों के अनुरूप कार्य का सम्यक कार्यान्वयन सुनिश्चित करें।
- 8 योजना में संलग्न अभियन्ताओं का नाम मोबाईल न0 सहित एवं योजना का सर्वे कराते हुए सर्वे प्रतिवेदन (House Hold, BOQ & Design & Drawaing) एवं योजना का कार्य से संबंधित Work Plan 15 दिनों के अंदर उपलब्ध कराना अनिवार्य है।
- 9 योजना का कार्य प्रारम्भ करने के पूर्व एकरारनामा अन्तर्गत लेबर लाईसेंस हेतु प्रपत्र V संलग्न किया जा रहा है। योजना से सम्बंधित लेबर लाईसेंस लेना अनिवार्य होगा।
- 10 स्थल का Geo-tagging अनिवार्य होगा।

कार्य समाप्ति की अवधि कार्यादेश निर्गत की तिथि से (09) नौ माह तक मान्य होगा। कराये गये कार्यों का भुगतान निधि उपलब्ध होने

पर ही किया जाएगा।

अनु0- 1. एकरारनामा की प्रति।

विश्वासभाजन

कार्यपालक अभियन्ता


पेयजल एवं स्वच्छता प्रमण्डल सं0-2, गिरिडीह।

10/05/2022

S.B.D-02/2022-23

CLUSTER-8B

Block-SARIYA



झारखण्ड JHARKHAND

B 745623

AGREEMENT

This agreement made the 10 day of May 2022

BETWEEN

Executive Engineer, D.W & S Division No.-2 Giridih (Name and address of Employer) hereinafter called the Employer)

AND

SH. NIL SINGH, GARHWA (name and address of contractor) herein called "the contractor" of the other part.

WHEREAS the employer is desirous that the contractor execute the work:- CONST OF SOLAR BASED MRWSS(SVS) IN SARIYA BLOCK, COMPRISING OF SUITABLE R.C.C FRAMED STRUCTURE ESR DIST. LINES SOURCE AS REQUIRED AND FHTC ALL COMP JOB UNDER DW S DIV NO.-2 GIRIDIH FOR THE YEAR OF 2021-22 ON TURN KEY BASIS SUB CLUSTER NAME -8B under D.W. & S. Division, no. -2 GIRIDIH on turnkey basis."

Agreement No. S.B.D-02/2022-23

Agreement Value Rs. 7,05,18,690-00
--- (Rupees Seven crore five lakh eighteen thousand six hundred
Only ninety only.)

Date of commencement of work: 10/05/2022

Value of the Work Rs. 7,05,18,690-00
-- (Rupees Seven crore five lakh eighteen thousand six hundred
Only ninety only.)

Date of Completion :- 9Months from the date of Agreement including 30 days festival and there- after 5 years o.m. work
Earnest Money and S.D Rs.-----

Handwritten notes:
10/05/22
EXECUTIVE ENGINEER
D.W & S. DIV. 02
GIRIDIH
D.A. 0151
W & S. Division
No.-2 GIRIDIH

Handwritten signature:
Amit

Signature:
EXECUTIVE ENGINEER
D.W. & S. DIV.-02
GIRIDIH

47 48 2

अनील सिंह
श्री केशुन सिंह
नारायणपुर निम्न शिवालय पेद्रो म पम्ब
दंडवा, गदेवा, कारकण्ड
उग्रमेन्द्र

RS-500X2=1000/

K 08/5/2022

K.D. BHADANI
Stamp V.L. No. 02/00
Girdih, Jharkhand

have to



and the employer has accepted the Bid by the Contractor for the execution and completion of such work and remedying of any defects therein, at cost of Rs. -----

-----only

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:-

1. In this agreement, work and expression shall have the same meaning as are respectively assigned to them in the conditions of contract hereinafter referred to and they shall be demand from and be read and constructed as part of this Agreement.
2. In consideration of the payment to be made by the Employer to the Contractor as hereinafter mentioned, the contractor hereby covenants with the Employer to execute and complete the work and remedy any defects therein conformity in all aspects with the provisions of the contract.
3. The Employer hereby covenants to pay the contractor in consideration of execution and completion of the works and the remedying the defects wherein contractor price or such other sum as may become payable under the provisions of the contractor at the times and in the manner prescribed by the contract.
4. The following documents shall be deemed to form and be ready and constructed as part of this Agreement viz.
 - i.) letter of Acceptance
 - ii.) notice to proceed with the works.
 - iii.) Contractor's Bid
 - iv.) Condition of Contract : General and Special
 - v.) Contract Date
 - vi.) Additional conditions
 - vii.) Drawings
 - viii.) Bill of Quantities and
 - ix.) performance B.G
 - x.) Any other document listed in the Contract Date as forming part of the Contract.

The Commons Seal of ----- was hereunto affixed in the presence of

Signed, sealed and Delivered by the said-----

in the presence of:

Binding Signature of Employers?-----

Binding Signature of Contractor-----

[Handwritten Signature]

[Handwritten Signature]
D.A.O
D. W & S. Division
No.-2 GIRIDIH

[Handwritten Signature]
EXECUTIVE ENGINEER
D.W. & S. DIV.-02
GIRIDIH
[Handwritten Signature]
10/05/22

T.D. No - 020039486845 = Rs. 14,25,000/- (5 years)

Government of Jharkhand
Drinking Water and Sanitation Department

Letter of Acceptance

Letter No:-7/SVS-02-23/2021-

1898

/Ranchi, Dated- 4/5/22

From,

Raghunandan Prasad Sharma,
Engineer-in-Chief,
Drinking Water & Sanitation Department,
Nepal House, Doranda, Ranchi (Jharkhand) – 834002.

To,

Sri Anil Singh,
Garhwa.

Sub:-

“Detailed Survey, designing and drawing, Construction of 67 nos. Different Single Village Schemes (SVS) models along with their components including Supplying and Installation of Solar DC Motor-Pump with required solar panel and compatible Remote Monitoring Systems (RMS) with provision of 2223 nos. of Functional Household Tap Connection (FHTC) and Five Years Operation & Maintenance with allied works etc. all complete job in 08 nos. villages in Block Sariya Cluster no.- 8B under D.W. & S. Division, Giridih- 02 on turnkey basis.”

Reference:-

1. Tender No. – DWSD/SVS/GIRIDIH-02/19/2021-22.
2. Tender Received on 01.11.2021.
3. Tender Committee meeting (Tech Bid) held on 18.01.2022.
4. Rate Bid opened 31.01.2022.
5. Tender Committee meeting (Rate Bid) held on 21.04.2022.
6. Departmental sanction order no.-142 (सवी०), dated- 18.11.2021.

Dear Sir,

With reference to the above subject, it is to inform you that your Bid dated 01.11.2021 for execution of the work “Detailed Survey, designing and drawing, Construction of 67 nos. Different Single Village Schemes (SVS) models along with their components including Supplying and Installation of Solar DC Motor-Pump with required solar panel and compatible Remote Monitoring Systems (RMS) with provision of 2223 nos. of Functional Household Tap Connection (FHTC) and Five Years Operation & Maintenance with allied works etc. all complete job in 08 nos. villages in Block Sariya Cluster no.- 8B under D.W. & S. Division, Giridih- 02 on turnkey basis.” For the Contract Price of Rupees 7,05,18,690.00 (Rs. Seven Crore Five Lakh Eighteen Thousand Six Hundred Ninety) Only as corrected and modified in accordance with the instructions to Bidders is hereby accepted by our Department. The quoted rate is corrected from Rs. 7,08,31,226.99 to Rs. 7,05,18,690.00 as per negotiation with you i.e, 0.441 % less.

2. You will have to enter into agreement with Executive Engineer, Drinking Water and Sanitation Division, Giridih- 02 within 14 days from the date of issue of this letter.
3. You are requested to furnish Performance Security for amount equivalent to Rs. 14,11,000.00 (Rupees Fourteen Lakh Eleven Thousand) Only within 14 days of the receipt of this letter in the form of Bank Guarantee/fixed deposit receipt issued by any

[Handwritten Signature]

[Handwritten Mark]

Nationalized / Schedule Commercial Bank / T.D. Pass Book / N.S.C. and Valid for a minimum period 21(Twenty One) months 28 days from start date (Clause-52.1), at the time of execution of agreement. The security Money will be duly pledged in favour of the Executive Engineer, Drinking Water and Sanitation Division **Giridih- 02**.

4. You will have to furnish a separate performance guarantee for an amount for Operation & Maintenance period equivalent to **Rs. 70,000.00 (Rupees Seventy Thousand) Only** in the form of Bank guarantee / Fixed deposit receipt issued by any Nationalized / Scheduled commercial Bank / T.D. Pass Book / NSC before expiry of defect liability i.e, **21 months (9+12 DLP)** and Valid for a Minimum period of **48 Months** from end of defect liability period. The Security money will be pledged in favour of this Executive Engineer, Drinking Water & Sanitation Division, **Giridih- 02**. If performance guarantee is not furnished as per the time line given above, 50% of security money which has to be returned after defect liability period will not be returned until the performance guarantee for O&M is furnished.
5. You have to open a site office at any suitable place within cluster/ project area and address of the site office has to be communicated to Executive Engineer and Superintending Engineer concerned.
7. You have to deploy technical and Social Human Resource and others as mentioned in B.O.Q. and CV of HR to be deployed has to be submitted to Superintending Engineer, D.W. & S. Circle, **Dhanbad**.
8. The work will be executed by concerned Division under the overall supervision of Superintending Engineer, D.W. & S. Circle, **Dhanbad**.
10. Payment for the work will be made by the Executive Engineer, D.W. & S. Division, **Giridih- 02** as per terms and payment schedule given in the Bid Document.
11. The Payment related to of Solar installation work/ Electro-mechanical work will be paid only after verification of concerned Executive Engineer DW& S. and Supervision of these works will be carried out by him.
12. The total completion time for the entire work (Coverage of **08 nos.** of villages with **2223 FHTC**) is **9 (nine)** calendar months from the date of agreement including 30 days trial & run and thereafter **Five years** Operation & Maintenance work.
14. The work is to be completed as per the approved terms / conditions and specifications. All the works has to be executed as per department specification, CPHEEO manual, PWD Code and relevant IS codes.
15. For execution purpose village will be considered as unit which may consists more than one SVS model. All the necessary designs, drawings and estimates for each unit (village) are to be Technically Sanctioned as per the ground conditions before execution of the work by the competent authority. The design and drawing has to be submitted by you to the concerned Executive Engineer and they will send it for approval to the competent authority.
16. The NIT, Bid Document, Proceeding of pre-bid meetings and all other related tender documents, modifications shall be the part of the agreement.
17. During the execution of work any guidelines related to this work, if issued by the Department will be considered as part of the Agreement.

8

Amil

18. Quality of work has to be ensured by the agency as well as field officers at any cost. Solar Pump and HDPE pipes, the materials will be procured from the Agencies empanelled by the Department.
19. The scheme has been sanctioned vide sanction order no. 142 (स्वी०), dated 18.11.2021 amounting Rs. 684.10700 Lakh. The expenditure should be limited to this amount only.
20. Within one month of agreement Executive Engineer, Drinking Water and Sanitation Division, Giridih-02 will submit a mutually agreed work execution programme to H.Q.
21. Letter no. 693/SWSM, dated- 11.8.21, Letter No.-336, (CDO), dated- 27.02.2021, Letter No.-898 (CDO), Dated- 04.08.2021 and Letter- 1317, dtd.- 21.10.21 issued by the Department shall also be a part of agreement which is attached herewith.
22. The payment for O&M of each SVS during the period of 5 years of maintenance will be made on the basis of relevant data of RMS/log book as per details given in approved estimate of the scheme.
23. Agency shall facilitate VWSC to participate in site selection, in getting approval of Gram Sabha and O&M contribution for areas falling under VWSC; Following direction should be complied with:-
- (i) Facilitation of VWSC during the Operation of Scheme in collection of water tax and security money, for this separate Bank Account will be maintained by VWSC. On completion of work, scheme should be handed over to VWSC. VWSC will maintain Operation & Maintenance work after expiry of O&M period.
 - (ii) At the time of pipe line laying collection of application for house connection will be done by VWSC which will be facilitated by you. You shall deploy social coordinator for this purpose.
 - (iii) Open Stand post shall not be provided. Closed work Kiosk may be provided which will be maintained by VWSC on user charge basis.
 - (vi) There 2223 nos. (Two Thousand Two Hundred Twenty Three) house connections in 08 nos. villages in Block Sariya Cluster no.- 8B.

Enclosure:-As above.

Yours faithfully,

Engineer-in-Chief

D.W.&S.D., Jharkhand, Ranchi

Letter No:-7/SVS-02-23/2021- 1898

/Ranchi, Dated- 4/5/22

Copy Forwarded to the Executive Engineer, Drinking Water & Sanitation Division, Giridih-02 for information.

1. Executive Engineer, D.W. & S. Division, Giridih- 02 is directed to verify the performance security submitted by the bidder in shape of Bank Guarantee / Fixed deposit receipt issued by any Nationalized / Schedule Bank / T.D. Pass Book / N.S.C. before entering into the agreement.
2. Executive Engineer, D.W. & S. Division, Giridih- 02 will ensure the availability of all the sites for construction.

Engineer-in-Chief

Ⓢ D.W.&S.D., Jharkhand, Ranchi

Letter No:-7/SVS-02-23/2021- 1898

/Ranchi, Dated- 4/5/22

Copy Forwarded to the Superintending Engineer, DW&S Circle, Dhanbad for information & necessary action.

Engineer-in-Chief

Ⓢ D.W.&S.D., Jharkhand, Ranchi

Letter No:-7/SVS-02-23/2021- 1898

/Ranchi, Dated- 4/5/22

Copy Forwarded to the Regional Chief Engineer, Dumka / Chief Engineer, Central Design Organization (CDO), Ranchi for information.

Engineer-in-Chief

Ⓢ D.W.&S.D., Jharkhand, Ranchi

Letter No:-7/SVS-02-23/2021- 1898

/Ranchi, Dated- 4/5/22

Copy Forwarded to P.S. to Secretary, Drinking Water & Sanitation Department, Jharkhand for information.

Engineer-in-Chief

Ⓢ D.W.&S.D., Jharkhand, Ranchi

Letter No:-7/SVS-02-23/2021- 1898

/Ranchi, Dated- 4/5/22

Copy Forwarded to P.S. to Hon'ble Minister, Drinking Water & Sanitation Department, Jharkhand, Ranchi for information.

Engineer-in-Chief

Ⓢ D.W.&S.D., Jharkhand, Ranchi

Amber